



County of McHenry
Purchasing Department
2200 N. Seminary Avenue
Woodstock, IL 60098-2637



September 8, 2020

ADDENDUM 1

RFQ 20-40 2021 Construction Material Testing Services
Due September 18 2020 no later than 9:00 a.m. (CST)

Additions & Clarifications to RFQ

Question 1: We are in the renewal process and are currently in IDOT review. Due to Covid-19, the process has been delayed. We are checking to confirm that we would still be in consideration for this RFQ, while our IDOT prequalification is still in process and may not be complete by the September 18 SOQ deadline.

Response: Yes, we would still consider a submittal from your company as long as IDOT has prequalified you by October 14th.

All Other Terms and Conditions of the RFQ Remain the Same