Date: 12/22/2015 @ 2:00

Bid/RFP: #16-02 Installation of Pre-Purchased Air-

Cooled Chiller

	VENDOR	VENDOR	VENDOR	VENDOR	VENDOR
VENDOR CITY/STATE	F.E.Moran Downers Grove, IL.	Hayes Mechanical Chicago, IL.	Heatmasters Mechanical Chicago, IL.	Ideal Heating Company Brookfield, IL.	Jensen's Plumbing & Heating
ORIGINAL SIGNATURE	Yes	Yes	Yes	Yes	Yes
Mandatory Pages?	Yes	Yes	Yes	Yes	Yes
Bid Bond?	Yes	Yes	Yes	Yes	Yes
BASE BID (Two (2) Courthouse Chiller Installations) Lump Sum Bid Price	\$275,000.00	\$264,760.00	\$298,170.00	\$246,444.00	\$266,980.00
ALTERNATE BID 1 (Provide new 28 gage stainless steel roof cap as noted on M2.0) Lump Sum Bid Price	\$10,155.00	\$4,000.00	\$2,000.00	\$13,900.00	\$9,000.00
ALTERNATE BID 2 (Provide two (2) VFD's for UAC-1)	\$37,200.00	29,775.00	21,000.00	\$37,777.00	27,500.00
INFORMATIONAL PRICE (Electrical) – List price of electrical subcontract. This price should be included in Base Bid & is listed here for information only. List Price of Electrical Subcontract:	\$21,500.00	\$28,750.00	\$34,570.00	\$24,871.00	\$21,000.00
INFORMATIONAL PRICE	\$54,700.00	\$62,905.00	\$54,700.00	\$54,700.00	\$54,700.00

Date: 12/22/2015 @ 2:00

Bid/RFP: #16-02 Installation of Pre-Purchased Air-

Cooled Chiller

(Temperature Controls) – List price of temperature controls subcontract. This price should be included in Base Bid & is listed here for information only. List Price of Temperature Controls Subcontract:						
TOTAL:	\$398,555.00	\$390,190.00	\$410,440.00	\$377,692.00	\$379,180.00	
Estimated # of days for completion after receipt of purchase order:	30	87	49	20	60	
Subcontractors: The bidder proposes that his bid include the work of the subcontractors listed below:						
INSULATION	Five Star	RHL	Luse	Holian	Holian	
TEST & BALANCE	Independent Test & Balance	MT&B	T&B/Superior	Independent	Specialized Test & Balance	
ELECTRICAL	Carey Electric	Associated Electric	Stancy/Associated	Associated	Associated Electrical / Carey Electric	
OTHER		Alpha Controls & Services			Alpha Controls	
Savings	\$11,885.00	\$20,250.00		\$32,748.00	\$31,260.00	

Date: 12/22/2015 @ 2:00

Bid/RFP: #16-02 Installation of Pre-Purchased Air-

Cooled Chiller

	VENDOR	VENDOR	VENDOR	VENDOR	VENDOR
VENDOR CITY/STATE	Premier Mechanical Addison, IL.	Voris Mechanical Glendale Hts., IL.	Amber Mechanical		
ORIGINAL SIGNATURE	Yes	Yes	Yes		
Mandatory Pages?	Yes	Yes	Yes		
Bid Bond?	Yes	Yes	Yes		
BASE BID (Two (2) Courthouse Chiller Installations) Lump Sum Bid Price	\$236,000.00	\$279,972.00	\$267,000.00		
ALTERNATE BID 1 (Provide new 28 gage stainless steel roof cap as noted on M2.0) Lump Sum Bid Price	\$17,000.00	\$6,800.00	\$20,000.00		
ALTERNATE BID 2 (Provide two (2) VFD's for UAC-1)	\$25,500.00	\$26,400.00	\$35,400.00		
INFORMATIONAL PRICE (Electrical) – List price of electrical subcontract. This price should be included in Base Bid & is listed here for information only. List Price of Electrical Subcontract:	\$23,000.00	\$25,000.00	\$28,250.00		
INFORMATIONAL PRICE	\$58,000.00	\$54,700.00	\$54,700.00		

Date: 12/22/2015 @ 2:00

Bid/RFP: #16-02 Installation of Pre-Purchased Air-

Cooled Chiller

(Temperature Controls) – List price of temperature controls subcontract. This price should be included in Base Bid & is listed here for information only. List Price of Temperature Controls Subcontract:							
TOTAL:	\$359,500.00	\$392,872.00	\$405,350.00				
Estimated # of days for completion after receipt of purchase order:	120	121					
Subcontractors: The bid	Subcontractors: The bidder proposes that his bid include the work of the subcontractors listed below:						
INSULATION	TBD	O'Malley Brothers	TBD				
TEST & BALANCE	TBD	Superior T & B	TBD				
ELECTRICAL	TBD	Associated Electrical	TBD				
OTHER	TBD	Bornquist / Bell & Gossett					
Savings	\$50,940.00	\$17,568.00	\$5,090.00				

Sent to ${\bf 7}$ potential bidders. Submittals received from 8.