

[Handwritten signatures]

SUMMARY SHEET
County of McHenry Purchasing

Date: July 6, 2016 - 2:00 PM
Bid/RFP: #16-40 ETSB OFFICE RENOVATIONS

	VENDOR	VENDOR	VENDOR	VENDOR	VENDOR
Vendor	Boller Construction Co	DSR Construction	Doherty Construction	Carmichael Construction	K.R. Miller Contractors
City/State	Waukegan IL	Crystal Lake IL	Woodstock IL	Marengo IL	Inverness IL
ORIGINAL SIGNATURE	NON RESPONSIVE NON RESPONSIBLE Mandatory Bid Pages Not Included	Yes	Yes	Yes	Yes
MANDATORY PAGES		Yes	Yes	Yes	Yes
LUMP SUM BID		\$475,050.00	\$475,679.00	\$298,460.00	\$346,700.00
Additional Pages from CBJ included?		Yes	Yes	Yes	Yes
Bid & Performance Bond included?		Yes	Yes	Yes	Yes
Estimated start date after receipt of PO		14	7	14-21	20
Estimated time of completion		134	95	90	45
Exceptions?		**** SEE BID ****	-	-	-

Sent to 9 potential bidders. Submittals received from 7.

[Handwritten signature]

SUMMARY SHEET
County of McHenry Purchasing

Date: July 6, 2016 - 2:00 PM
Bid/RFP: #16-40 ETSB OFFICE RENOVATIONS

	VENDOR	VENDOR		
Vendor	Orbis Construction Co Inc	Wm. Tonyan & Sons Inc		
City/State	McHenry IL	McHenry IL		
ORIGINAL SIGNATURE	Yes	Yes		
MANDATORY PAGES	Yes	Yes		
LUMP SUM BID				
	\$352,800.00	\$321,000.00	\$	\$
Additional Pages from CBJ included?	Yes	Yes		
Bid & Performance Bond included?	Yes	Yes		
Estimated start date after receipt of PO	TBD	See Bid		
Estimated time of completion	TBD	See Bid		
Exceptions?				

**NOTE: There was a two (2) minute discrepancy between the Bid Opener's cell phone time and the purchasing time stamp. As a result, the bid opening began two (2) minutes prematurely and therefore, no bids were rejected.*