

SUMMARY SHEET
County of McHenry Purchasing Dept

Date: 11/23/2016 @ 2:00

Bid/RFP: BID 16-92 Fleet Mngmt Software, Data Conversion, Implementation, Staff Training & Tech Support

Vendor City / State	Vendor ASSETWORKS WAYNE PA					Vendor CARTEGRAPH DUBUQUE IA				
ORIGINAL SIGNATURE	YES					YES				
MANDATORY PAGES	YES					YES				
EXCEPTIONS?										
	Provided (y/n)	Base Year Cost	Year 2 (optional)	Year 3 (optional)	Year 4 (optional)	Provided (y/n)	Base Year Cost	Year 2 (optional)	Year 3 (optional)	Year 4 (optional)
Fleet management software. Ten (10) concurrent use licenses:	Y	49075.00	8425.00	8677.00	8938.00	Y	15000.00			
Fuel service integration. Two (2) sites, Fuelmaster:	Y	11480.00	0.00	0.00	0.00	Y	5000.00	1000.00	1000.00	1000.00
Data conversion services. Two (2) final databases:	Y	14760.00	0.00	0.00	0.00	Y	12500.00			
On-site staff training. Total cost, assume four (4) days:	Y	34,240.00*	0.00	0.00	0.00	Y	12500.00			
Technical support. Rapid response during business hours:	Y	28700.00	0.00	0.00	0.00	Y	0.00	0.00	0.00	0.00
NOTES		*16 days training								
Other Costs that may be associated:										
Estimated start date after receipt of purchase order # days:		4 weeks								
Estimated time of completion # days:		5 months								
TOTAL		\$104,015.00	\$8,425.00	\$8,677.00	\$8,938.00		\$45,000.00	\$1,000.00	\$1,000.00	\$1,000.00
SAVINGS										

UNOFFICIAL RESULTS

SUMMARY SHEET
County of McHenry Purchasing Dept

Date: 11/23/2016 @ 2:00

Bid/RFP: BID 16-92 Fleet Mngmt Software, Data Conversion, Implementation, Staff Training & Tech Support

Vendor City / State	Vendor CCG SYSTEMS VIRGINIA BEACH VA					Vendor CFA INC ADDISON IL				
ORIGINAL SIGNATURE	YES					YES				
MANDATORY PAGES	YES					YES				
EXCEPTIONS?										
	Provided (y/n)	Base Year Cost	Year 2 (optional)	Year 3 (optional)	Year 4 (optional)	Provided (y/n)	Base Year Cost	Year 2 (optional)	Year 3 (optional)	Year 4 (optional)
Fleet management software. Ten (10) concurrent use licenses:	Y	61157.00	Included in Tech Support	Included in Tech Support	Included in Tech Support	Y	21670.00	0.00	0.00	0.00
Fuel service integration. Two (2) sites, Fuelmaster:	Y	10000.00	Included in Tech Support	Included in Tech Support	Included in Tech Support	Y	3000.00	0.00	0.00	0.00
Data conversion services. Two (2) final databases:	Y	24000.00	0.00	0.00	0.00	Y	500.00	0.00	0.00	0.00
On-site staff training. Total cost, assume four (4) days:	Y	18700.00	0.00	0.00	0.00	Y	6500.00	0.00	0.00	0.00
Technical support. Rapid response during business hours:	Y	0.00	16190.00	16676.00	17176.00	Y	2995.00	3055.00	3125.00	3190.00
NOTES		*See Bid								
Other Costs that may be associated:										
Estimated start date after receipt of purchase order # days:		14 days					1 day			
Estimated time of completion # days:		6-9 months					45 days			
TOTAL		\$113,857.00	\$16,190.00	\$16,676.00	\$17,176.00		\$34,665.00	\$3,055.00	\$3,125.00	\$3,190.00

UNOFFICIAL RESULTS

SUMMARY SHEET
County of McHenry Purchasing Dept

Date: 11/23/2016 @ 2:00

Bid/RFP: BID 16-92 Fleet Mngmt Software, Data Conversion, Implementation, Staff Training & Tech Support

SAVINGS										
----------------	--	--	--	--	--	--	--	--	--	--

	Vendor					Vendor				
Vendor City / State	CHEVIN CHICAGO IL					COLLECTIVE DATA CEDAR RAPIDS IA				
ORIGINAL SIGNATURE	YES					YES				
MANDATORY PAGES	YES					YES				
EXCEPTIONS?										
	Provided (y/n)	Base Year Cost	Year 2 (optional)	Year 3 (optional)	Year 4 (optional)	Provided (y/n)	Base Year Cost	Year 2 (optional)	Year 3 (optional)	Year 4 (optional)
Fleet management software. Ten (10) concurrent use licenses:	Y	102715.00*	0.00	0.00	0.00	Y	62,500.00	0.00	0.00	0.00
Fuel service integration. Two (2) sites, Fuelmaster:	Y	8,000.00	0.00	0.00	0.00	Y	6,000.00	0.00	0.00	0.00
Data conversion services. Two (2) final databases:	Y	14,400.00	0.00	0.00	0.00	Y	20,000.00	0.00	0.00	0.00
On-site staff training. Total cost, assume four (4) days:	Y	6,400.00	0.00	0.00	0.00	Y	9,005.00	0.00	0.00	0.00
Technical support. Rapid response during business hours:	Y	9,814.00	14,020.88	14,336.34	14,658.91	Y	0.00	10,275.00	10,275.00	10,275.00
NOTES		*See Bid					*See Disclaimer			
Other Costs that may be associated:										
Estimated start date after receipt of purchase order # days:		30 days after signed contract					1 day			
Estimated time of completion # days:		180 days					120 days			

UNOFFICIAL RESULTS

SUMMARY SHEET
County of McHenry Purchasing Dept

Date: 11/23/2016 @ 2:00

Bid/RFP: BID 16-92 Fleet Mngmt Software, Data Conversion,
Implementation, Staff Training & Tech Support

TOTAL		\$38,614.00	\$14,020.88	\$14,336.34	\$14,658.91		\$97,505.00	\$10,275.00	\$10,275.00	\$10,275.00
SAVINGS										

Sent to 43 potential bidders.

Submittals received from 6.

UNOFFICIAL RESULTS