

SUMMARY SHEET
County of McHenry Purchasing

Date: February 16, 2017
Bid/RFP: #17-05 Provide Targeted Bldg Envelope Rehab.

	VENDOR	VENDOR	VENDOR	VENDOR	VENDOR
Vendor City/State	ACCEL CONSTRUCTION CHICAGO IL	BERGLUND CONSTRUCTION CHICAGO IL	CARMICHAEL CONSTRUCTION MARENGO IL	JIMMYZ MASONRY CRYSTAL LAKE IL	RESTOREWORKS GRIFFITH IN
ORIGINAL SIGNATURE	Yes	Yes	Yes	Yes	Yes
Mandatory Pages?	Yes	Yes	Yes	Yes	Yes
BASE BID	\$462,533.00	\$350,000.00	\$471,980.00	\$280,260.00	\$278,000.00
ALTERNATE #1	\$128,827.00	\$125,000.00	\$186,680.00	\$91,750.00	\$126,000.00
Mason Foreman per HR	\$150.00	\$117.00	\$105.00	\$110.61	\$106.98
Mason Mechanic per HR	\$145.00	\$112.00	\$100.00	\$103.52	\$105.21
Carpenter Foreman/HR	\$150.00	\$122.00	\$115.00	N/A	\$106.98
Carpenter Mechanic/HR	\$145.00	\$117.00	\$110.00	N/A	\$105.21
Window Foreman/HR	\$150.00	\$140.00	\$115.00	\$110.00	\$106.98
Window Mechanic/HR	\$145.00	\$135.00	\$110.00	\$103.00	\$105.21
Sealant Foreman/HR	\$150.00	\$113.00	\$115.00	\$102.55	\$106.98
Sealant Mechanic/HR	\$145.00	\$108.00	\$115.00	\$99.40	\$105.21
Material Markup %	15%	10%	12%	15%	5%
Equipment Markup %	15%	10%	10%	15%	10%
Subcontractor Markup %	15%	10%	8%	15%	2.5%
Exceptions?	No	No	No	No	No

Sent to 11 potential bidders. Submittals received from 5.